
3.3 Space, Fasititks and UtiEit.ies 
Provide installation facilities for The Consortium provided equipment. DlSD is responsible for 
space allocation, HVAC and electrical considerations. DlSD is responsible for providing the 
power, light and water necessary for the performance of this project. 

3-4 Se,curZty and Laws. 
DlSD wili identify and make the interpretation of any applicable federal, state, and local laws, 
regulations and statutes to see that the services provided by The Consortium comply. 

DlSD agrees to allow The Consortium to store and use your contact information, including 
names, phone numbers, and e-mail addresses, anywhere they do business. Such information 
will be processed and used in connection with our business relationship to ensure timely com- 
pletion of the work contemplated in this SOW. 

3.8 Required Consents 
Before The Consortium begins performance under this Statement of Work, DlSD shall be 
responsible for promptly obtaining and providing for The Consortium all “Required Consents” 
necessary to The Consortiurn to access, use, andlor modify software, hardware, firmware, 
and other products used by DlSD for which The Consortium shall provide services described 
herein. A Required Consent means any consents or approvals required to give The Consor- 
tium and its subcontractors the right or license to access, use, and/or modify (including cre- 
ating derivative works) DISD’s or a third party‘s software, hardware, firmware, or other 
products used by DlSD without infringing the ownership or license rights (including patent 
and copyright) of the providers or owners of such products. 

DlSD agrees to indemnify, defend, and hold The Consortium and its affiliates harmless from 
and against any and all claims, losses, liabilities, and damages (including reasonable attor- 
neys fees and costs) arising from or in connection with any claim (including patent and copy- 
right infringement) made against The Consortium alleged to have occurred as a result of 
DISD’s failure to provide any Required Consents. 

The Consortium shall be relieved of the performance of any obligations that may be affected 
by DISD’s failure to promptly provide any Required Consents to The Consortium. 

I 
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Consortinm 

The following items will be delivered to DlSD under this Statement of Work. See Appendix A, 
"Deliverable Guidelines" for a description of each deliverable. 

Status Report 

Site Survey Documentation 

Site Network Installation Documentation 

1 

i 
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\ 5.Q SCHEDULE 

0 Start Date - July 1,2003. 

End Date - June 30,2004. 

The Consortium will not be responsible for delays or additional requirements imposed by any 
government agencies or unforeseen conditions such as delays in the progress of the project by 
your acts or neglect or the acts or neglect of your employees or separate contractors employed 
by you, by changes ordered in the project not caused by the fault of The Consortium, by labor 
disputes, fire, unusual delays in transportation, adverse weather conditions not reasonably an- 
ticipatable, unavoidable casualties or other causes beyond The Consortium's control or by an- 
other cause which you and The Consortium agree is justifiable. 



6.0 GQMPLETIQN CRITERIA 

The Consortium shall have fulfilled its obligations under this Statement of Work when any one 
of the following occurs: 

The Consortium accomplishes the tasks described in section 2.0, “The Consortium Respon- 

Either of us terminates the Project in accordance with the provisions of The Consortium Cus- 

s The End Date for the contract is reached. 

sibilities,” 

tomer Agreement. 

Consortium Statement of Work-Network Electronics Februaly 4,2003 
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Total Charges $17,667,306.72 

The Consortium will submit invoices per the payment schedule as stated below. 

The Consortium understands that the decision to implement this project is contingent upon 
award to the DlSD of funding under the E-rate program. The Consortium will not begin work on 
this project without written notification from DlSD that funding has been approved and that work 
should begin. If such notification has not been received by February 28, 2004, at The Consor- 
tium's option, The Consortium may terminate this Statement of Work or implement an extension 
of this Statement of Work, as well as changes in pricing or other terms and conditions as may 
be required, via the Project Change Control Procedure outlined in Appendix B. 

Or this amount may be extended upon mutual agreement between DlSD and The Consortium 
as defined in the section titled Project Change Control Procedure. Should DlSD not receive the 
requested funding for E-rate 6 or should DlSD receive only partial funding, The Consortium will 
work with DlSD to incorporate those portions of this Statement of Work that can be accom- 
plished based upon available funding. 

E-Rate invoicing: Prior to commencing work, The Consortium requires I) a fully signed con- 
tract signature sheet: 2) a P.O. in the amount that the E-Rate program is not funding (e.g. non- 
discounted portion of the eligible costs plus the non-eligible costs), and; 3) a copy of the 
USAC's Funding Commitment Decision Letter. 

As a service to DISD, The Consortium will perform dual billing per E-Rate terms and conditions. 
First, The Consortium will invoice DISD, as product is delivered to the DlSD provided The Con- 
sortium staging site and as work is completed, for the 'non-discounted' portion of the ELIGIBLE 
items and any non-eligible items. Secondly, under separate invoice, The Consortium will in- 
voice the E-Rate FCC Snowe-Rockefeller administration for the remaining discounted portion of 
the ELIGIBLE items. Payment is due as specified In the invoice. 

Please note that although The Consortium will bill DlSD for the 'non-discounted' portion and 
other charges not eligible under the E-Rate program, DlSD assumes responsibility for the entire 
contract services charge. Not withstanding any other provision, DlSD has the right to terminate 
this agreement for business reasons if written termination notice is given to The Consortium 
prior to any work being perform or service provided. 

The Consortium reserves a purchase money security interest in the Machines provided until 
The Consortium receives payment of the amounts due. You authorize The Consortium to pre- 
pare and file a financing statement to perfect its purchase money security interest in all Ma- 
chines you order and The Consortium delivers under this Statement of Work. 

- ) 
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APPENDIX A PELMRABLE I DOGUMENTATIQN GUIDELINES 

A,? Bi-W~ekly Status Reports 
Purpose: The Consortium will provide Status Reports Monthly during the project to describe 
the activities, which took place during that period. Significant accomplishments, milestones and 
problems will be described. 

Delivery: One (1) hard copy will be delivered to the DlSD Project Manager within five (5) work- 
ing days following the reporting period. 

Content: The report wili consist of the following, as appropriate: 

Activities performed during the reporting period 

Activities planned for the next reporting period 

Project change control summary 

Problems, concerns, and recommendations 

0 Billing summary 

Purpose 

The Consortium will provide a Site Survey Document for DlSD location detailing locations, re- 
quirements, and special considerations. 

Delivery 

One (1) hard copy of the document and on (1) electronic copy will be delivered to the DlSD Pro- 
ject Manager. 

Content 

The report will consist of the following, as appropriate: 

Site general information 

Site special considerations 

Equipment room locations and requirements 

Consortium Statement of Work-Network Electronics Februaly 4,2003 
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Purpose 

The Consortium wiil provide a Network Installation Document summarizing the instaliation of 
equipment at a DlSD location as specified in Appendix C. 

Delivery 

One (1) hard copy of the document and one (1) electronic copy will be delivered to the DlSD 
Project Manager for each location where Network equipment is installed under this SOW. 

Content 

The report will consist of the following, as appropriate: 

D Equipment List with Serial Numbers 

Configuration Information 

0 Physical location information 

Consortium Statement of Work-Network Electronics February 4,2003 
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APPENDIX 6 PROJECT CHANGE CONTROL PROCEDURE 

When both of us agree to a change in this Statement of Work, a written description of the 
agreed change (called a "Change Authorization") will be prepared, which both parties must 
sign. The Change Authorization will describe the change, the rationale for the change, and 
specify any change in the charges, schedule or other terms. Depending on the extent and com- 
plexity of the requested changes, The Consortium may charge for the effort required to analyze 
it. When charges are necessary in order to analyze a change, The Consortium will provide a 
written estimate and begin the analysis on written authorization. The terms of a mutually agreed 
upon Change Authorization will prevail over those of this Statement of Work or any previous 
Change Authorization. 

Consortium Statement of Work-Network Electronics February 4,2003 
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WS-CAC-25OOW 

WS-CAC-Z500W/2 

CAB-AC-2500W-US1 

SC6K-SZCVK9-7.3.1 

i 

._ i 

Catalyst 6000 2500W AC Power Supply 

Catalyst 6000 Second 2500W AC Power 

Power Cord, 250Vac 16A, straight blade NEMA 6-20 plug, US 

Catalyst 6000 Sup 2 Flash Image w/CV and SSH, Release 7.3.1 

57 

57 

114 

57 

APPENDIX C 

. 

Equipment: 

The Consortium will provide the following internal connections equipment and associated documentation 
in accordance with the terms and conditions of this SOW: 

WS-C6513 I Catalyst 6509 Chassis I 57 I 

MEM-CGK-FLC24M 

WS-XG416-GBIC 

Catalyst 6000 Supervisor PCMCIA Flash Mem Card, 24MB Option 57 

I Catalyst 6000 16-port Gig-Ethernet Mod. (Req. GBICs) I 57 

PWR-C45-1300ACV 1 Catalyst 4500 1300W AC Power Supply with Int Voice 

I WS-XGK-S2U-MSFC2 I CatGK S U D ~  with 256MB DRAM on S U D ~  and MSFC2 I 57 I 

200 

MEM-CGK-FLCZ4M I Catalyst 6000 Supervisor PCMCIA Flash Mem Card, 24MB Option 1 -t 1 WS-XGK-SZU-MSFCZL' I Cat6K Red. Sup2 wl256MB DRAM, PFCZ, MSFC2 (In Chassis only) 

ws-x4515 Catalyst 4000 Supervisor IV (2 GE),Console(RJ-45) 

I WSX6348-RJ45V I RJ45 48 Port 10\100 Module I 228 I 

MEM-C4K-FLD64M 

- 
' MEM-MSFCZ-256MB MSFC2 256MB Memory Option 

L M S F C 2 - 2 5 6 M B  +- MSFCZ 256MB Memory Option 
- 

Catalyst 4000 Sup 111 Compact Flash Disk, 64MB Option 200 

I WS-G5486 I lOOOBASE-LX/LH lona haul GBlC lsinalemode or multimode) I 912 I 

WS-G5486 

I WSC4507R 1 Catalyst 4500 Chassis (7-Slot),fan, no p/s, Red Sup Capable I 200 I 

1000BASE-WLH long haul GBlC (singlemode or multimode) 

WS-C3550-24PWR- 
SMI 

IR-AP352EZR-A-K9 

1 CAB-7513AC I AC POWER CORD NORTH AMERICA I 400 I 

24-10/100 inllne power + 2 GBlC ports: SMI 

802.11b 100 rnW AP w/Line Pwr, Dual RP-TNC, FCC Config 

600 

1250 

I S4KL3KZ-12113EW I Cisco IOS BASIC L3 C4000 SUP 314,3DES(RIP,St.Routes,lPX,AT) 1 200 I 

I WS-XX4148-RJ45V I Catalvst 4000 lnline Power l O / l O O .  48-Ports (RJ45) I 800 I 
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APPENSDM D, SIGNATURE PAGE 

The Consortium (we) will provide, and Dallas Independent School District (you) agree to accept, 
The Consortium Services (Services) for "The Consortium Statement of Work for Network Elec- 
tron:cs" under the terms and conditions of The Consortium Customer Agreement and this 
Statement of Work. For Scope of Services, Completion Criteria, Charges and other applicable 
terms refer to The Consortium Statement of Work for the provisions of Dallas Independent 
School District The Consortium Statement of Work Network Electronics Support Services", 
dated February 4,2003. 

The Consortium is aware of the District's reliance on an outside source of funding (Universal 
Service Fund) to execute on the implementation tasks described in this SOW. Should Dallas 
Independent School District not receive the requested funding for E-rate 6 or should Dallas In- 
dependent School District receive only partial funding, The Consortium will work with Dallas In- 
dependent School District to incorporate those portions of this Statement of Work that can be 
accomplished based upon available funding. It is specifically understood by The Consortium 
and Dallas Independent School District that no E-rate 6 activity will occur prior to The Consor- 
tium's receipt from Dallas Independent School District of written authorization to proceed. It is 
understood by Dallas Independent School District and The Consortium that this SOW and its 
associated pricing is based upon The Consortium receiving written approval from Dallas Inde- 
pendent School District to proceed with E-rate 6 no later than February 28,2004. In the event 
this approval is not received by this date, The Consortium reserves the right to restructure the 
SOW to incorporate on those tasks that can be successfully completed by The Consortium prior 
to June 30, 2004. This proposal will remain valid through February 28,2004. 

Total Charges: $17,667,306.72, which includes travel and living expenses. Dallas ISD's portion 
of this amount shall not exceed $3,533,461,34. Both of us agree that the complete agreement 
between us regarding these Services will consist of 1) this Statement of Work and 2) The Con- 
sortium Customer Agreement (or any equivalent agreement signed by both of us). 
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Agreed to: 

Dallas Independent School District 

(Authorized Signature) 

Name 

Date 

Customer Number DlSD 

Customer Address 

3700 Ross Avenue 

Dallas, TX 75204 

Start Date: July 1 ,  2003 

Project name or identifier: Network Electronics 

Start Date: Julv 1. 2003 
t 

Agreed to 

The Consortium 

BY 

(Authorized Signature) 

Name 

Date 

The Consortium Office Address: 

10430 Shady Trail, Suite 150 

Dallas, TX 75220 

End Date: June 30,2004 

End Date: June 30, 2004 

Consortium Statement of Work-Ni 

i 
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- Site security requirements 
\ 

Any unusual site conditions (e.g., site to be dosed in one week) 
3. Identify Equipment Room locations and requirements 

isolated electricai power circuit availabiiity 

Heating and air-conditioning 

True earth ground availability 
Access security 
Fiber/Telephone circuit connection - DS3, T I ,  ISDN 

Completion 

This task will be complete for a site when the site visit is complete and a site survey document 
for the site is provided to the DlSD Project Manager. 

Deliverabie/Documen fa fion 

Site Survey Document 

23 kn.s:t fxn Andj (&&gumt[en Q8f EJi&wo& E ~ ~ & ~ : & ~  
') Equ$pm&. . 

Descripfion 

The objectbe of this task is to configure and install Tanberg Video Telecommunication Equip- 
ment and associated connectivity equipment as identified in Appendix C at DlSD locations. 

The Subtasks are: 

1. Procure Hardwarcas listed in Appendix C. 
2. Deliver each component to its designated location. 

3. Stage and configure the specified equipment to the local area and wide area networks using 
DlSD provided configuration information. 

4. Install the specified network electronics hardware. 

5. Perform power on system test. 

6. Establish switching across the local WAN and LAN. 

7. Perform a verification of network connection. 

8. Verify access. 

'I _. 
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Comple fion 

This task will be complete for each DlSD location when The Consortium delivers the Site Net- 
work Installation Document for that location to the DlSD Project Manager. 

DeliverabledDocumenfafion 

Site Network Installation Documentation 

- )  
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The responsibilities listed in this section are in addition to those responsibilities specified in The 
Consortium Customer Agreement and are to be provided at no charge to The Consortium. The 
Consortium's performance is predicated upon the following responsibilities being fulfilled by 
DISD. 

3,4 Gen!era:afi F&spgn:!&ibi:@s, 
Assign a Project Manager to represent DlSD regarding this contract. 

Provide full access to all DlSD school locations as required under this SOW. 

Communicate with appropriate DlSD personnel of the work to take place and obtain their ap- 

Provide floor diagrams of affected campus locations in 8 112 x 11 hardcopy format. 

Provide all necessary closet andlor equipment areas for the location as described in this 

Provide all necessary power and environmental support to accommodate all The Consortium 

Provide all necessary configuration information to enable The Consortiurn's network equip- 

Inform The Consortium of any change in network requirements in accordance with The Con- 

proval if necessary. 

sow. 

and DlSD provided equipment. 

ment procurement and installation activities under this SOW; 

sortium Project Change Control Procedure in Appendix B. 

Prior to the start of this Statement of Work under the Agreement, DlSD will designate a person, 
called the DlSD Project Manager, to whom The Consortium communications will be addressed 
and who has the authority to act for DlSD in all aspects of the contract. 

The DlSD Project Manager's responsibilities include: 

1. Manage the Project Change Control Procedure for DISD. 
2. Attend project status meetings. 
3. Obtain and provide information, data, decisions and approvals, within three (3) working days 

of The Consortium's request unless DlSD and The Consortium agree to an extended re- 
sponse time. 

4. Help resolve project issues and escalate issues within the DlSD organization, as necessary. 

5. Permit posting of any notifications required by applicable law for Services provided at your 
locations. 

Consortium Statement of Work-Network Electronics February 4,2003 
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Provide installation facilities for The Consortium provided equipment. DlSD is responsible for 
space allocation, HVAC and electrical considerations. DlSD is responsible for providing the 
power, light and water necessary for the performance of this project. 

3.,,4 SecX#&y and: Laws 
DlSD will identify and make the interpretation of any applicable federal, state, and local laws, 
regulations and statutes to see that the services provided by The Consortium comply. 

DlSD agrees to allow The Consortium to store and use your contact information, including 
names, phone numbers, and e-mail addresses, anywhere they do bus iness. Such information 
will be processed and used in connection with our business relationship to ensure timely com- 
pietion of the work contemplated in this SOW. 

Before The Consortium begins performance under this Statement of Work, DlSD shall be 
responsible for promptly obtaining and providing for The Consortium all "Required Consents" 
necessary to The Consortium to access, use, and/or modify software, hardware, firmware, 
and other products used by DiSD for which The Consortium shall provide services described 
herein. A Required Consent means any consents or approvals required to give The Consor- 
tium and its subcontractors the right or license to access, use, and/or modify (including cre- 
ating derivative works) DISD's or a third party's software, hardware, firmware, or other 
products used by DlSD without infringing the ownership or license rights (including patent 
and copyright) of the providers or owners of such products. 

DlSD agrees to indemnify, defend, and hold The Consortium and its affiliates harmless from 
and against any and all claims, losses, liabilities, and damages (including reasonable attor- 
neys fees and costs) arising from or in connection with any claim (including patent and copy- 
right infringement) made against The Consortium alleged to have occurred as a result of 
DISD's failure to provide any Required Consents. 

The Consortium shall be relieved of the performance of any obligations that may be affected 
by DISD's failure to promptly provide any Required Consents to The Consortium. 

Consortium Statement of Work-Network Electronics February 4,2003 
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i 4.0 D!ELIVE.RAB.LES 1 DCWJMENTATION 

The following items will be delivered to' DlSD under this Statement of Work. See Appendix A, 
"Deliverable Guidelines" for a description of each deliverable. 

Status Report 

Site Survey Documentation 

e Site Network Installation Documentation 

'\ 

1 
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Start Date - July 1,2003. 

0 End Date - June 30.2004 

The Consortium will not be responsible for delays or additional requirements imposed by any 
government agencies or unforeseen conditions such as delays in the progress of the project by 
your acts or neglect or the acts or neglect of your employees or separate contractors employed 
by you, by changes ordered in the project not caused by the fault of The Consortium, by labor 
disputes, fire, unusual delays in transportation, adverse weather conditions not reasonably an- 
ticipatable, unavoidable casualties or other causes beyond The Consortium's control or by an- 
other cause which you and The Consortium agree is justifiable. 

V 



6.Q: CQMPLETION CRITERIA 

The Consortium shall have fulfilled its obligations under this Statement of Work when any one 
of the following occurs: 

The Consortium accomplishes the tasks described in section 2.0, "The Consortium Respon-, 

9 Either of us terminates the Project in accordance with the provisions of The Consortium Cus- 

The End Date for the contract is reached. 

sibilities," 

tomer Agreement. 
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7.0 CHARC3E.S 

Total Charges $6,200,083.00 

The Consortium will submit invoices per the payment schedule as stated below. 

The Consortium understands that the decision to implement this project is contingent upon 
award to the DlSD of funding under the E-rate program. The Consortium will not begin work I 
this project without written notification from DlSD that funding has been approved and that work 
should begin. If such notification has not been received by February 28,2004, at The Consor- 
tium's option, The Consortium may terminate this Statement of Work or implement an extension 
of this Statement of Work, as well as changes in pricing or other terms and conditions as may 
be required, via the Project Change Control Procedure outlined in Appendix B. 

Or this amount may be extended upon mutual agreement between DlSD and The Consortium 
as defined in the section titled Project Change Control Procedure. Should DlSD not receive the 
requested funding for E-rate 6 or should DlSD receive only partial funding, The Consortium will 
work with DlSD to incorporate those portions of this Statement of Work that can be accom- 
plished based upon available funding. 

E-Rate invoicing: Prior to commencing work, The Consortium requires 1) a fully signed con- 
tract signature sheet: 2) a P.O. in the amount that the E-Rate program is not funding (e.g. non- 
discounted portion of the eligible costs plus the non-eligible costs), and; 3) a copy of the 
USAC's Funding Commitment Decision Letter. 

As a servlce to DISD, The Consortium will perform dual billing per E-Rate terms and conditions. 
First, The Consortium will invoice DISD, as product is delivered to the DlSD provided The Con- 
sortium staging site and as work is completed, for the 'non-discounted' portion of the ELIGIBLE 
items and any non-eligible items. Secondly, under separate invoice, The Consortium will in- 
voice the E-Rate FCC Snowe-Rockefeller administration for the remaining discounted portion of 
the ELIGIBLE items, Payment is due as specified in the invoice. 

Please note that although The Consortium will bill DISD for the 'non-discounted' portion and 
other charges not eligible under the E-Rate program, DlSD assumes responsibility for the entire 
contract services charge. Not withstanding any other provision, DlSD has the right to terminate 
this agreement for business reasons if written termination notice is given to The Consortium 
prior to any work being perform or service provided. 

The Consortium reserves a purchase money security interest in the Machines provided until 
The Consortium receives payment of the amounts due. You authorize The Consortium to pre- 
pare and file a financing statement to perfect its purchase money security interest in all Ma- 
chines you order and The Consortium delivers under this Statement of Work. 

Dallas ISD 



Purpose: The Consortium will provide Status Reports Monthly during the project to describe 
the activities, which took place during that period. Significant accomplishments, milestones and 
problems will be described. 
Delivery: One (1) hard copy will be delivered to the DlSD Project Manager within five (5) work- 
ing days following the reporting period. 

Contenk The report will consist of the following, as appropriate: 

Activities performed during the reporting period 

Activities planned for the next reporting period 

Project change control summary 

Problems, concerns, and recommendations 

0 Billing summary 

A.,2 Site $$UWRY 

Purpose 

The Consortium will provide a Site'Survey Document for DlSD location detailing locations. re- 
quirements, and special considerations. 

Delivery 

One (1) hard copy of the document and on (1) electronic copy will be delivered to the DlSD Pro- 
ject Manager. 

Content 

The report wil/ consist of the following, as appropriate: 

Site general information 

Site special considerations 

Equipment room locations and requirements 

Consortlum Statement of Work-Ne lectronics February 4,2003 
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Purpose 

The Consortium will provide a Network installation Document summarizing the installation of 
equipment at a DlSD location as specified in Appendix C. 

Delivery 

One (1) hard copy of the document and one (1) electronic copy will be delivered to the DlSD 
Project Manager for each location where Network equipment is installed under this SOW. 

Content 

The report will consist of the following, as appropriate: 

a Equipment List with Serial Numbers 

Configuration Information 

rn Physical location information 

. 
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' APPENDIX B &KLWT CHANGE CONTROL PROCEDURE 
When both of us agree to a change in this Statement of Work, a written description of the 
agreed change (called a "Change Authorization") will be prepared, which both parties must 
sign. The Change Authorization will describe the change, the rationale for the change, and 
specify any change in the charges, schedule or other terms. Depending on the extent and com- 
plexity of the requested changes, The Consottium may charge for the effort required to analyze 
it. When charges are necessary in order to analyze a change, The Consottiurn will provide a 
written estimate and begin the analysis on written authorization. The terms of a mutually agreed 
upon Change Authorization will prevail over those of this Statement of Work or any previous 
Change Authorization. 

1 
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Equipment: 

The Consortium will provide the following internal connections equipment and associated documentation 
in accordance with the terms and conditions of this SOW: 

i 

Total one-time charges for Video Teleconferencing: $6,200,083.00 

;I 
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The Consortium (we) will provide, and Dallas Independent School District (you) agree to accept, The Con- 
sortium Services (Services) for "The Consortium Statement of Work for Network Electronics" under the 
terms and conditions of The Consortium Customer Agreement and this Statement of Work. For Scope of 
Services, Completion Criteria, Charges and other applicable terms refer to The Consortium Statement of 
Work for the provisions of Dallas Independent School District The Consortium Statement of Work Net- 
work Electronics Support Services", dated February 4,2003. 

The Consortium is aware of the District's reliance on an outside source of funding (Universal Service 
Fund) to execute on the implementation tasks described in this SOW. Should Dallas Independent School 
District not receive the requested funding for E-rate 6 or should Dallas Independent School District receive 
only partial funding, The Consortium wiii work with Dallas Independent School District to incorporate those 
portions of this Statement of Work that can be accomplished based upon available funding. It is specifi- 
cally understood by The Consortium and Dallas Independent School District that no E-rate 6 activity will 
occur prior to The Consortium's receipt from Dallas Independent School District of written authorization to 
proceed. It is understood by Dallas independent School District and The Consortium that this SOW and its 
associated pricing is based upon The Consortium receiving written approval from Dallas Independent 
School District to proceed with E-rate 6 no later than February 28,2004. In the event this approval is not 
received by this date, The Consortium reserves the right to restructure the SOW to incorporate on those 
tasks that can be successfully completed by The Consortium prior to June 30, 2004. This proposal will 
remain valid through February 28, 2004. 

Total Charges: $6,200,083.00, which includes travel and living expenses. Dallas ISD's portion of this 
amount shall not exceed $620,008.30. 

Both of us agree that the complete agreement between us regarding these Services will consist of 1) this 
Statement of Work and 2) The Consortium Customer Agreement (or any equivalent agreement signed by 

) 

both of us). 

Agreed to: 

Dallas Independent School District 

BY 
(Authorized Signature) 

Name 
Date 
Customer Number DlSD 

Customer Address 
3700 Ross Avenue 
Dallas, TX 75204 

Agreed to 
The Consortium 

BY 
(Authorized Signature) 

Name 
Date 

The Consortium Office Address: 
10430 Shady Trail, Suite 150 
Dallas. TX 75220 

End Date: June 30,2004 

End Date: June 30.2004 

Start Date: July 1, 2003 
Project name or identifier: Video Teleconferencing 

) Start bate: Julv 1, 2003 
- .  

. , .  

. .  . . ,  
, . .  . .  . 
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